DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE DESTINATION STATION
CALL ORDER 001 CONTRACT ID T201012501.01 COUNTIES SUSSEX
LETTING DATE 09/30/10 DISTRICT S2
STATE/FEDERAL AID NO: ESTP-S273(3) CONTRACT TIME : 95 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ESTP-S273(3)
BEACH PARK AND RIDE PROJECT
SET-ASIDE
VENDOR RANKING Contract was awarded on 11/10/10 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 601,672.36 110.3986% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 S 545,000.00 100.0000% 90.5809%
2 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 548,178.14 100.5831% 91.1091%
3 CLEAN CUT INTERLOCKING PAVERS, INC., 16192 COASTAL HIGHWAY, LEWES, DE, 19958 $ 583,103.92 106.9915% 96.9139%
4 DIXIE CONST COMPANY, INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028 $ 596,158.95 109.3870% 99.0837%
5 MELVIN L JOSEPH CONSTRUCTION COMPANY, INC., 25136 DUPONT BLVD, GEORGETOWN, DE, 19$ 629,785.84 115.5570% 104.6726%
6 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 637,099.34 116.8990% 105.8881%
7 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 702,703.44 128.9364% 116.7917%
8 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 785,172.19 144.0683% 130.4983%
9 AMERICAN PAVING CORP, 28101 OLD EDEN RD, EDEN, MD, 21822 $ 793,456.01 145.5883% 131.8751%
I( 0 I( 1 2
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 DESTINATION STATION
| | |
0010 201000 LUMP | 5000.00000 5000.00] 2000.00000 2000.00] 2000.00000 2000.00
CLEARING AND GRUBBING | | |
0020 202000 4630.000 cCY | 9.98796 46244.25] 12.00000 55560.00] 10.00000 46300.00
EXCAVATION AND EMBANKMENT | | |
0030 202528 8.000 LF | 350.00000 2800.00] 200.00000 1600.00] 136.00000 1088.00
PIEZOMETER | | |
0050 208000 50.000 CY | 21.36035 1068.02] 20.00000 1000.00] 18.00000 900.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0060 209001 640.000 CY | 15.63884 10008.86 15.00000 9600.00] 18.50000 11840.00
BORROW, TYPE A | |
0070 209002 50.000 CY | 19.00000 950.00] 20.00000 1000.00] 23.50000 1175.00
BORROW, TYPE B | |
0080 211000 LUMP | 12000.00000 12000.00] 5395.00000 5395.00] 13000.00000 13000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0090 212000 130.000 cCY | 20.00000 2600.00] 10.00000 1300.00] 15.00000 1950.00
| | |

UNDERCUT EXCAVATION



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER : 001 CONTRACT ID : T201012501.01
LETTING DATE : 09/30/10 DISTRICT : S2
SET-ASIDE

COUNTIES : SUSSEX

DATE
PAGE

11/10/10
001 -2

0 ) I( 1 )

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE
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|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
0100 250000 20.000 CY | 29.03722 580.74| 25.00000 500.00]|
SEDIMENT REMOVAL | |
0110 251000 690.000 LF | 2.33585 1611.74] 2.00000 1380.00]
SILT FENCE | | |
0120 252000 1.000 EACH | 140.00000 140.00]| 80.00000 80.00]|
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0130 252002 8.000 EACH | 145.00000 1160.00] 80.00000 640.00]|
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0140 254000 12.000 TON | 35.00000 420.00]| 50.00000 600.00]|
STONE CHECK DAM | |
0150 268000 28.000 TON | 45.00000 1260.00| 40.00000 1120.00]
STABILIZED CONSTRUCTION ENTRANCE | |
0160 271000 981.000 CY | 15.00000 14715.00]| 15.00000 14715.00]
STORMWATER MANAGEMENT POND | | |
0170 302007 620.000 CY | 47.05307 29172.90] 38.00000 23560.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0200 401657 271.000 TON | 66.00000 17886.00 | 79.00000 21409.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | | |
0210 401660 410.000 TON | 62.00000 25420.00] 73.00000 29930.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | |
0220 401663 555.000 TON | 59.61637 33087.09] 69.00000 38295.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0230 401665 3.000 TON | 173.17709 519.53]| 90.00000 270.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0240 401666 4.000 TON | 134.91736 539.67| 80.00000 320.00]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0250 401667 8.000 TON | 107.64350 861.15]| 75.00000 600.00]|
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0270 612046 149.000 LF | 65.00000 9685.00] 74.00000 11026.00 |
| |

REINFORCED CONCRETE PIPE, 21", CLASS V



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/10/10
PAGE : 001 -3
TABULATION OF BIDS

FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER : 001 CONTRACT ID : T201012501.01 COUNTIES : SUSSEX
LETTING DATE : 09/30/10 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0280 612225 120.000 LF | 120.00000 14400.00] 125.00000 15000.00| 77.00000 9240.00
|

REINFORCED CONCRETE ELLIPTICAL PIPE,
14"X23", CLASS V



CONTRACT TITLE : DESTINATION STATION
CALL ORDER : 001
LETTING DATE : 09/30/10

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT ID

DISTRICT

T201012501.01

COUNTIES : SUSSEX

DATE
PAGE

11/10/10
001 -4

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0290 612529 269.000 LF
PIPE VIDEO INSPECTION

0300 614508 LUMP
WATERMAIN AND ACCESSORIES

0310 617004 1.000 EACH

REINFORCED CONCRETE FLARED END SECTION,
21"

0320 617165 1.000 EACH
REINFORCED CONCRETE FLARED END SECTION,
14™ X 23"

0330 701010 17.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 1

0340 701011 124.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 2

0350 701020 72.000 LF
INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 1

0360 701022 25.000 LF
INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 3

0370 705001
P.C.C. SIDEWALK, 4"

5925.000 SF

0380 705007 50.000 sF
SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

0390 708051 1.000 EACH
DRAINAGE INLET, 34" X 24"

0400 708563 LUMP
PERSONAL GRATE FOR PIPE INLET

0410 710506 3.000 EACH
ADJUST AND REPAIR EXISTING SANITARY
MANHOLE

0420 710507 1.000 EACH
ADJUST AND REPAIR EXISTING SANITARY
CLEANOUTS

0430 712020 20.000 TON

RIPRAP, R-4
0440 713001 1645.000 sSY
GEOTEXTILES, STABILIZATION

0 )

4.
39500.

1000.
1000.

32.
21.

20.

36.

31.

1750.
1600.

1225.
300.

|
|
|
I
¥
|
I
I
I
I
I
|
I
|
|
|
|
|
|
|
I
I
|
|
I
I
|
I
I
I
I
I
I
I
I
I
I
I
I
I
| 40.
I

I

I

(
ENGINEER'S ESTIMATE

UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o
4.

34831

00000

00000

00000

85433

37815

00000

43754

.00248

05505

00000

00000

00000

00000

00000

.60000

I(

2 )

|MUMFORD & MILLER CONCRETE INC
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| GRASSBUSTERS LANDSCAPING CO
| |
AMOUNT | UNIT PRICE AMOUNT |
1169.70] 3.00000 807.00
I |
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/10/10
PAGE : 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER  : 001 CONTRACT ID : T201012501.01 COUNTIES : SUSSEX
LETTING DATE : 09/30/10 DISTRICT : S2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0450 720527 3581.000 EADY | 0.29739 1064.95| 0.10000 358.10] 0.15000 537.15
PLASTIC DRUMS | | |
0460 720533 1.000 EACH | 1000.00000 1000.00]| 500.00000 500.00] 1625.00000 1625.00
PERMANENT WOOD BARRICADE | | |
0470 727004 430.000 LF | 15.00000 6450.00] 25.00000 10750.00] 17.25000 7417.50
CHAIN-LINK FENCE, 6' HIGH | | |
0480 727006 13.000 EACH | 25.00000 325.00] 60.00000 780.00] 105.00000 1365.00
TERMINAL POSTS FOR 6' CHAIN-LINK FENCE | | |
0500 727523 2.000 EACH | 5000.00000 10000.00] 5200.00000 10400.00] 4450.00000 8900.00
CANTILEVER SLIDE GATE, 26' | | |
0510 727526 2.000 EACH | 4500.00000 9000.00]| 4870.00000 9740.00]| 3615.00000 7230.00
CANTILEVER SLIDE GATE, 22' | | |
0520 727548 945.000 LF | 20.00000 18900.00 | 3.00000 2835.00] 4.35000 4110.75
PORTABLE CHAINLINK FENCE | | |
0530 727549 100.000 LF | 10.00000 1000.00] 5.00000 500.00| 2.75000 275.00
RELOCATE PORTABLE CHAINLINK FENCE | |
0540 732002 3416.000 SY | 5.78882 19774.61| 5.00000 17080.00 | 5.20000 17763.20
TOPSOIL, 6" DEPTH | |
0550 732509 295.000 CY | 25.00000 7375.00] 60.00000 17700.00 | 64.00000 18880.00
BIORETENTION SOIL, MIX I | | |
0560 733002 2050.000 SY | 2.50000 5125.00] 3.00000 6150.00] 1.50000 3075.00
TOPSOILING, 6" DEPTH | | |
0570 734013 5025.000 SY | 0.37220 1870.31] 0.50000 2512.50] 0.40000 2010.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0580 734017 870.000 sSY | 0.30000 261.00]| 0.50000 435.00] 0.35000 304.50
TEMPORARY GRASS SEEDING, DRY GROUND | |
0590 735006 870.000 SY | 0.66512 578.65]| 2.00000 1740.00]| 0.45000 391.50
MULCHING, STRAW | |
0600 735534 4590.000 SY | 0.87815 4030.71| 1.00000 4590.00]| 0.50000 2295.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0610 735536 435.000 sSY | 2.50000 1087.50] 8.00000 3480.00] 6.00000 2610.00
SOIL RETENTION BLANKET MULCH, TYPE 6 | |
0620 737002 441.000 sSY | 4.00000 1764.00]| 2.75000 1212.75]| 3.25000 1433.25
MULCHING, PLANTS | |
0630 737523 LUMP | 9000.00000 9000.00] 11440.00000 11440.00] 7782.50000 7782.50
PLANTING | | |
0640 742502 1088.000 HOUR | 41.53000 45184.64 | 41.53000 45184.64 | 41.53000 45184.64
| | |

FLAGGER, SUSSEX COUNTY, STATE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER : 001 CONTRACT ID : T201012501.01
LETTING DATE : 09/30/10 DISTRICT : S2
SET-ASIDE

COUNTIES : SUSSEX

DATE
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11/10/10
001 -6

0 ) I( 1)

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE
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|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— B e
0650 742516 60.000 HOUR | 60.22000 3613.20] 60.22000 3613.20
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0660 743003 86.000 EADY | 30.83678 2651.96| 15.00000 1290.00]|
ARROWPANELS, TYPE C | |
0670 743004 46.000 EADY | 78.52469 3612.14] 75.00000 3450.00]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0680 743501 244.000 EADY | 0.96891 236.41] 0.20000 48.80|
WARNING LIGHTS , TYPE B | | |
0690 743504 21.000 EACH | 130.33108 2736.95] 50.00000 1050.00]
WARNING SIGNS | |
0700 743507 1144.000 LFDY | 1.00000 1144.00] 0.10000 114.40
TEMPORARY BARRICADE, TYPE III | | |
0710 743512 86.000 EADY | 125.00000 10750.00] 125.00000 10750.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | |
0720 743525 730.000 EADY | 3.33978 2438.04 | 0.20000 146.00]|
TEMPORARY WARNING SIGNS | | |
0730 744505 1.000 EACH | 480.53946 480.54| 650.00000 650.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | |
0740 746714 1.000 EACH | 2500.00000 2500.00] 4000.00000 4000.00]|
ELECTRIC SERVICE ON WOOD POLE | | |
0750 748015 754.000 SF | 4.82589 3638.72] 7.50000 5655.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0760 748027 60.000 LF | 1.10000 66.00] 5.00000 300.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0770 748506 1083.000 LF | 2.03381 2202.62] 3.00000 3249.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0780 748530 300.000 SF | 3.99317 1197.95]| 5.00000 1500.00
REMOVAL OF PAVEMENT STRIPING | | |
0790 748546 36.000 SF | 5.00000 180.00] 35.00000 1260.00]|
| I
I I

PAVEMENT MARKINGS, SYMBOL/LEGEND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/10/10
PAGE : 001 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER : 001 CONTRACT ID : T201012501.01 COUNTIES : SUSSEX
LETTING DATE : 09/30/10 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0800 749687 26.000 EACH | 95.00000 2470.00]| 40.00000 1040.00] 74.00000 1924.00
|

INSTALLATION OR REMOVAL OF TRAFFIC
SIGN(S) ON SINGLE SIGN POST



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/10/10
PAGE 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER : 001 CONTRACT ID : T201012501.01 COUNTIES SUSSEX
LETTING DATE 09/30/10 DISTRICT S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0810 750000 3.000 EACH | 181.38541 544.16 | 100.00000 300.00]| 205.00000 615.00
ADJUST WATER VALVE BOXES | | |
0820 758000 42.000 sSY | 25.31987 1063.43] 20.00000 840.00]| 15.00000 630.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0830 759004 4.000 EAMO | 3500.00000 14000.00 | 500.00000 2000.00]| 2600.00000 10400.00
FIELD OFFICE, TYPE I | |
0840 762001 725.000 LF | 2.52082 1827.59] 2.00000 1450.00 1.50000 1087.50
SAW CUTTING, HOT MIX | | |
0850 762002 36.000 LF | 5.77339 207.84] 5.00000 180.00]| 15.00000 540.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0860 763000 LUMP | 17150.00000 17150.00] 14868.86000 14868.86 | 15625.00000 15625.00
INITIAL EXPENSE | |
0870 763500 LUMP | 20000.00000 20000.00| 5000.00000 5000.00]| 3500.00000 3500.00
MAINTENANCE OF TRAFFIC | | |
0880 763501 LUMP | 29785.00000 29785.00 | 10000.00000 10000.00] 4300.00000 4300.00
CONSTRUCTION ENGINEERING | | |
0890 763505 160.000 HOUR | 75.00000 12000.00] 75.00000 12000.00] 75.00000 12000.00
TRAFFIC OFFICERS | |
0920 763597 40.000 HOUR | 125.00000 5000.00 | 75.00000 3000.00]| 108.00000 4320.00
UTILITY CONSTRUCTION ENGINEERING | |
SECTION TOTALS | $ 601,672.36| $ 545,000.00 | $ 548,178.14
—————————————————————————————————————————— f————————
CONTRACT TOTALS | $ 601,672.36| $ 545,000.00 | $ 548,178.14

DBE GOALS

| 13

13

13




SUPERPAVE, TYPE C HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/10/10
PAGE : 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER : 001 CONTRACT ID : T201012501.01 COUNTIES : SUSSEX
LETTING DATE : 09/30/10 DISTRICT : S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|CLEAN CUT INTERLOCKING PAVER |DIXIE CONST CO INC IMELVIN L JOSEPH CONST COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  DESTINATION STATION
| | |
0010 201000 LUMP | 1000.00000 1000.00| 9960.00000 9960.00| 5396.00000 5396.00
CLEARING AND GRUBBING [ [ |
0020 202000 4630.000 CY | 11.00000 50930.00] 15.00000 69450.00] 9.00000 41670.00
EXCAVATION AND EMBANKMENT | | |
0030 202528 8.000 LF | 626.00000 5008.00] 569.00000 4552.00 290.00000 2320.00
PIEZOMETER | | |
0050 208000 50.000 CY | 50.00000 2500.00] 12.80000 640.00] 24.00000 1200.00
EXCAVATION AND BACKFILLING FOR PIPE | [ |
TRENCHES | [ [
0060 209001 640.000 CY | 20.00000 12800.00] 20.30000 12992.00] 16.00000 10240.00
BORROW, TYPE A | |
0070 209002 50.000 CY | 20.00000 1000.00| 21.10000 1055.00] 20.00000 1000.00
BORROW, TYPE B | |
0080 211000 LUMP | 5000.00000 5000.00] 9930.00000 9930.00] 12500.00000 12500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0090 212000 130.000 CY | 16.50000 2145.00] 15.00000 1950.00] 13.50000 1755.00
UNDERCUT EXCAVATION | | |
0100 250000 20.000 CY | 20.00000 400.00]| 6.85000 137.00] 30.00000 600.00
SEDIMENT REMOVAL | |
0110 251000 690.000 LF | 2.00000 1380.00] 1.35000 931.50] 2.25000 1552.50
SILT FENCE | [ |
0120 252000 1.000 EACH | 250.00000 250.00] 207.00000 207.00] 165.00000 165.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | [ [
0130 252002 8.000 EACH | 250.00000 2000.00] 207.00000 1656.00] 195.00000 1560.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | [
0140 254000 12.000 TON | 200.00000 2400.00] 67.70000 812.40] 140.00000 1680.00
STONE CHECK DAM | [
0150 268000 28.000 TON | 40.00000 1120.00] 41.50000 1162.00] 60.00000 1680.00
STABILIZED CONSTRUCTION ENTRANCE [ [
0160 271000 981.000 CY | 10.00000 9810.00] 13.30000 13047.30] 7.00000 6867.00
STORMWATER MANAGEMENT POND | | [
0170 302007 620.000 CY | 40.00000 24800.00| 54.70000 33914.00] 50.00000 31000.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0200 401657 271.000 TON | 81.00000 21951.00] 99.60000 26991.60| 89.25000 24186.75
| | |
| | |

GYRATIONS, PG 76-22 (CARBONATE STONE)



CONTRACT TITLE
CALL ORDER : 001

DESTINATION STATION

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT ID

T201012501.01

COUNTIES : SUSSEX

DATE
PAGE

11/10/10
001 -10

INTEGRAL PORTLAND CEMENT CONCRETE CURB

LETTING DATE : 09/30/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|CLEAN CUT INTERLOCKING PAVER |DIXIE CONST CO INC |IMELVIN L JOSEPH CONST COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ——_—
0210 401660 410.000 TON | 80.00000 32800.00] 94.80000 38868.00] 83.00000 34030.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | |
0220 401663 555.000 TON | 74.00000 41070.00 | 80.20000 44511.00] 67.00000 37185.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0230 401665 3.000 TON | 150.00000 450.00]| 160.00000 480.00]| 200.00000 600.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0240 401666 4.000 TON | 150.00000 600.00]| 123.00000 492.00]| 200.00000 800.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0250 401667 8.000 TON | 150.00000 1200.00] 124.00000 992.00]| 200.00000 1600.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | I |
0270 612046 149.000 LF | 60.00000 8940.00| 48.90000 7286.10] 55.00000 8195.00
REINFORCED CONCRETE PIPE, 21", CLASS V | | |
0280 612225 120.000 LF | 90.00000 10800.00 | 78.00000 9360.00| 92.00000 11040.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS V | | |
0290 612529 269.000 LF | 7.00000 1883.00] 5.45000 1466.05] 6.00000 1614.00
PIPE VIDEO INSPECTION | | |
0300 614508 LUMP | 37983.00000 37983.00] 31220.30000 31220.30] 50769.00000 50769.00
WATERMAIN AND ACCESSORIES | | |
0310 617004 1.000 EACH | 1200.00000 1200.00]| 604.00000 604.00]| 950.00000 950.00
REINFORCED CONCRETE FLARED END SECTION, | | |
21" | | |
0320 617165 1.000 EACH | 1200.00000 1200.00| 971.00000 971.00]| 1300.00000 1300.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" x 23" \ ‘ ‘
0330 701010 17.000 LF | 28.60000 486.20| 34.30000 583.10]| 44.00000 748.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0340 701011 124.000 LF | 30.80000 3819.20] 34.20000 4240.80 | 39.00000 4836.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0350 701020 72.000 LF | 35.20000 2534.40] 34.20000 2462.40] 45.00000 3240.00
| | |
| | |

AND GUTTER, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER : 001 CONTRACT ID : T201012501.01 COUNTIES : SUSSEX
LETTING DATE : 09/30/10 DISTRICT : S2
SET-ASIDE

DATE
PAGE

11/10/10
001 -11

(3 ) I( 4 )
CLEAN CUT INTERLOCKING PAVER |DIXIE CONST CO INC

LINE NO / ITEM CODE / ALT |

I(

5 )

|[MELVIN L JOSEPH CONST COMPANY

UNIT PRICE

45.

41.

2100.

475.

800.

600.

70.

1000.

25.

185.

6000.

5000.

13.

10.

00000

.70000

00000

00000

00000

00000

00000

00000

.50000

.50000

00000

00000

00000

00000

00000

00000

00000

1125.

27847.

2050.

2100.

475.

2400.

600.

1400.

2467.

1790.

1000.

10750.

2405.

12000.

10000.

12285.

1000.

00

50

00

00

00

00

00

00

50

50

00

00

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— ——_—
0360 701022 25.000 LF | 33.00000 825.00]| 34.40000 860.00 |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0370 705001 5925.000 SF | 4.90000 29032.50] 3.90000 23107.50]
P.C.C. SIDEWALK, 4" | | |
0380 705007 50.000 SF | 41.80000 2090.00] 33.60000 1680.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0390 708051 1.000 EACH | 2500.00000 2500.00] 1880.00000 1880.00]
DRAINAGE INLET, 34" X 24" | | |
0400 708563 LUMP | 750.00000 750.00] 557.00000 557.00]|
PERSONAL GRATE FOR PIPE INLET | | |
0410 710506 3.000 EACH | 750.00000 2250.00] 204.00000 612.00]|
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0420 710507 1.000 EACH | 500.00000 500.00]| 204.00000 204.00]|
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0430 712020 20.000 TON | 100.00000 2000.00| 46.10000 922.00]|
RIPRAP, R-4 | | |
0440 713001 1645.000 SY | 1.70000 2796.50| 1.15000 1891.75]
GEOTEXTILES, STABILIZATION | | |
0450 720527 3581.000 EADY | 0.33000 1181.73] 0.43000 1539.83
PLASTIC DRUMS | | |
0460 720533 1.000 EACH | 1000.00000 1000.00] 906.00000 906.00 |
PERMANENT WOOD BARRICADE | | |
0470 727004 430.000 LF | 23.21000 9980.30] 16.00000 6880.00]
CHAIN-LINK FENCE, 6' HIGH | | |
0480 727006 13.000 EACH | 224.06000 2912.78| 97.30000 1264.90]
TERMINAL POSTS FOR 6' CHAIN-LINK FENCE | | |
0500 727523 2.000 EACH | 5756.30000 11512.60]| 4120.00000 8240.00]
CANTILEVER SLIDE GATE, 26' | | |
0510 727526 2.000 EACH | 5676.00000 11352.00] 3360.00000 6720.00]
CANTILEVER SLIDE GATE, 22°' | | |
0520 727548 945.000 LF | 4.20000 3969.00] 4.05000 3827.25]
PORTABLE CHAINLINK FENCE | | |
0530 727549 100.000 LF | 5.00000 500.00]| 2.45000 245.00 |
| | |

RELOCATE PORTABLE CHAINLINK FENCE



CONTRACT TITLE

DESTINATION STATION

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

11/10/10
001 -12

CALL ORDER 001 CONTRACT ID : T201012501.01 COUNTIES : SUSSEX
LETTING DATE : 09/30/10 DISTRICT
SET-ASIDE
(3 ) ¢ 4 ¢ 5 )
CLEAN CUT INTERLOCKING PAVER |DIXIE CONST CO INC IMELVIN L JOSEPH CONST COMPANY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0540 732002
TOPSOIL, 6"
0550 732509

DEPTH

BIORETENTION SOIL, MIX I
0560 733002
TOPSOILING, 6" DEPTH

0570 734013

PERMANENT GRASS SEEDING,
0580 734017

TEMPORARY GRASS SEEDING,
0590 735006

MULCHING,
0600 735534

STRAW

SOIL RETENTION BLANKET MULCH,

0610 735536

SOIL RETENTION BLANKET MULCH,

0620 737002
MULCHING, PLANTS

QUANTITY
3416.000 SY
295.000 cCY
2050.000 sY
5025.000 sY
DRY GROUND
870.000 sSY
DRY GROUND
870.000 sSY
4590.000 sSY
TYPE 4
435.000 sY
TYPE 6

441.000 sY

0630 737523 LUMP
PLANTING

0640 742502 1088.000 HOUR
FLAGGER, SUSSEX COUNTY, STATE

0650 742516 60.000 HOUR
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME

0660 743003 86.000 EADY
ARROWPANELS, TYPE C

0670 743004 46.000 EADY
FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN

0680 743501 244.000 EADY
WARNING LIGHTS , TYPE B

0690 743504 21.000 EACH
WARNING SIGNS

0700 743507 1144.000 LFDY
TEMPORARY BARRICADE, TYPE III

0710 743512 86.000 EADY

FURNISH AND MAINTAIN TRUCK MOUNTED

ATTENUATOR, TYPE I

12141.

41.

60.

16.

66.

137.

160.

.28000

.11000

.28000

.10000

.00000

.00000

25000

53000

22000

50000

00000

.83000

50000

.22000

00000

AMOUNT | UNIT PRICE AMOUNT |
17080.00] 8.60000 29377.60
14750.001 54.40000 16048.00

6150.00} 1.20000 2460.00
1407.00} 0.26000 1306.50
95.70} 2.10000 1827.00
243.60} 2.10000 1827.00
5049.00} 0.63000 2891.70}
3480.00} 8.40000 3654.00
2205.00} 2.15000 948.15}
12141.25} 6436.80000 6436.80
45184.64} 41.53000 45184.64
3613.20} 60.22000 3613.20
1419.001 16.00000 1376.001
3036.00} 80.00000 3680.00}
| |

202.52] 1.60000 390.40

2887.50} 160.00000 3360.00

251.68} 0.27000 308.88

13760.001 133.00000 11438.00
I I
I I

UNIT PRICE

6.

69.

11704.

41.

60.

15.

65.

132.

155.

00000

00000

.00000

.50000

.00000

.50000

.40000

.00000

.50000

00000

53000

22000

75000

00000

.80000

00000

.25000

00000

20496.

20355.

6150.

2512.

870.

435.

6426.

1740.

3307.

11704.

45184.

3613.

1354.

2990.

195.

2772.

286.

13330.

00

00

00

50

00

00

00

00

50

00

64

20

50

00

20

00

00

00



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER : 001 CONTRACT ID : T201012501.01 COUNTIES
LETTING DATE : 09/30/10 DISTRICT : S2
SET-ASIDE

SUSSEX

DATE
PAGE

11/10/10
001 -13

(3 ) I( 4 )
CLEAN CUT INTERLOCKING PAVER |DIXIE CONST CO INC

LINE NO / ITEM CODE / ALT |

I(

5 )

|[MELVIN L JOSEPH CONST COMPANY

3.

36.

200.

460.

25.

3000.

15.

20000.

UNIT PRICE

70000

.00000

.00000

.90000

.25000

.15000

.25000

75000

00000

00000

00000

00000

.50000

00000

00000

2701.

700.

4200.

5956.

315.

3411.

1575.

1323.

5200.

1380.

1050.

12000.

2537.

540.

20000.

00

00

00

60

00

45

00

00

00

00

00

00

50

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0720 743525 730.000 EADY | 3.85000 2810.50] 1.60000 1168.00]|
TEMPORARY WARNING SIGNS | | |
0730 744505 1.000 EACH | 750.00000 750.00] 919.00000 919.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0740 746714 1.000 EACH | 4400.00000 4400.00] 315.00000 315.00
ELECTRIC SERVICE ON WOOD POLE | | |
0750 748015 754.000 SF | 3.26000 2458.04 | 5.25000 3958.50]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0760 748027 60.000 LF | 3.30000 198.00] 1.75000 105.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0770 748506 1083.000 LF | 1.50000 1624.50] 2.10000 2274.30
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0780 748530 300.000 SF | 4.62000 1386.00] 1.60000 480.00 |
REMOVAL OF PAVEMENT STRIPING | | |
0790 748546 36.000 SF | 16.78000 604.08| 25.70000 925.20]|
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | |
0800 749687 26.000 EACH | 75.00000 1950.00] 80.00000 2080.00|
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0810 750000 3.000 EACH | 250.00000 750.00] 204.00000 612.00
ADJUST WATER VALVE BOXES | | |
0820 758000 42.000 sY | 50.00000 2100.00] 27.70000 1163.40]|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0830 759004 4.000 EAMO | 600.00000 2400.00] 2180.00000 8720.00]|
FIELD OFFICE, TYPE I | |
0840 762001 725.000 LF | 2.50000 1812.50] 2.50000 1812.50]
SAW CUTTING, HOT MIX | | |
0850 762002 36.000 LF | 7.00000 252.00] 7.90000 284.40
SAW CUTTING, CONCRETE, FULL DEPTH | |
0860 763000 LUMP | 16000.00000 16000.00] 10200.00000 10200.00]
| |

INITIAL EXPENSE



CONTRACT TITLE : DESTINATION STATION
CALL ORDER : 001

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT ID : T201012501.01

COUNTIES : SUSSEX

DATE
PAGE

11/10/10
001 -14

LETTING DATE : 09/30/10 DISTRICT 1 S2
SET-ASIDE
I ( 3 ) | ( 4 ) I ( 5 )
|CLEAN CUT INTERLOCKING PAVER |DIXIE CONST CO INC |IMELVIN L JOSEPH CONST COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0870 763500 LUMP | 18000.00000 18000.00| 8930.00000 8930.00] 1700.00000 1700.00
MAINTENANCE OF TRAFFIC | | |
0880 763501 LUMP | 6000.00000 6000.00] 6250.00000 6250.00] 9500.00000 9500.00
CONSTRUCTION ENGINEERING | | |
0890 763505 160.000 HOUR | 75.00000 12000.00]| 75.00000 12000.00| 75.00000 12000.00
TRAFFIC OFFICERS | | |
0920 763597 40.000 HOUR | 1.00000 40.00] 89.30000 3572.00] 150.00000 6000.00
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 583,103.92| $ 596,158.95]| $ 629,785.84
—————————————————————————————————————————— B T St et et
CONTRACT TOTALS | $ 583,103.92| $ 596,158.95]| $ 629,785.84
DBE GOALS | 13 3| 13 3| 13 B




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/10/10
PAGE : 001 -15
TABULATION OF BIDS

SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 76-22 (CARBONATE STONE)

FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER  : 001 CONTRACT ID : T201012501.01 COUNTIES : SUSSEX
LETTING DATE : 09/30/10 DISTRICT 1 S2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|JJID INC |GEORGE & LYNCH INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  DESTINATION STATION
| | |
0010 201000 LUMP | 7300.00000 7300.00] 13500.00000 13500.00 | 10000.00000 10000.
CLEARING AND GRUBBING | | |
0020 202000 4630.000 CY | 12.00000 55560.00 | 9.12000 42225.60 | 19.80000 91674.
EXCAVATION AND EMBANKMENT | | |
0030 202528 8.000 LF | 265.00000 2120.00] 266.00000 2128.00] 575.00000 4600.
PIEZOMETER | | |
0050 208000 50.000 cCY | 9.60000 480.00] 24.78000 1239.00] 30.00000 1500.
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0060 209001 640.000 CY | 22.00000 14080.00] 23.16000 14822.40| 31.00000 19840.
BORROW, TYPE A | |
0070 209002 50.000 cCY | 26.65000 1332.50] 31.76000 1588.00]| 42.00000 2100.
BORROW, TYPE B | |
0080 211000 LUMP | 11200.00000 11200.00] 16500.00000 16500.00] 9200.00000 9200.
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0090 212000 130.000 CY | 8.20000 1066.00] 12.95000 1683.50] 20.00000 2600.
UNDERCUT EXCAVATION | | |
0100 250000 20.000 CY | 6.50000 130.00]| 42.50000 850.00 | 49.00000 980.
SEDIMENT REMOVAL | |
0110 251000 690.000 LF | 1.35000 931.50]| 2.68000 1849.20] 2.00000 1380.
SILT FENCE | | |
0120 252000 1.000 EACH | 155.00000 155.00]| 194.00000 194.00]| 200.00000 200.
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0130 252002 8.000 EACH | 155.00000 1240.00] 194.00000 1552.00] 200.00000 1600.
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0140 254000 12.000 TON | 63.00000 756.00] 63.26000 759.12] 100.00000 1200.
STONE CHECK DAM | |
0150 268000 28.000 TON | 38.00000 1064.00]| 51.40000 1439.20]| 60.00000 1680.
STABILIZED CONSTRUCTION ENTRANCE | |
0160 271000 981.000 CY | 13.30000 13047.30] 13.60000 13341.60] 18.50000 18148.
STORMWATER MANAGEMENT POND | | |
0170 302007 620.000 CY | 51.35000 31837.00]| 53.60000 33232.00] 73.00000 45260.
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0200 401657 271.000 TON | 98.50000 26693.50] 80.78000 21891.38]| 88.00000 23848.
| | |
| | |



DESTINATION STATION
001
09/30/10

CONTRACT TITLE
CALL ORDER :
LETTING DATE

SET-ASIDE

CONTRACT ID
DISTRICT

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

T201012501.01
S2

COUNTIES SUSSEX

DATE
PAGE

11/10/10
001 -16

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0210 401660 410.000 TON
SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 76-22

0220 401663 555.000 TON
SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22

0230 401665 3.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0240 401666 4.000 TON
SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0250 401667 8.000 TON
SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22
PATCHING

0270 612046 149.000 LF
REINFORCED CONCRETE PIPE, 21", CLASS V

0280 612225 120.000 LF

REINFORCED CONCRETE ELLIPTICAL PIPE,

14"X23", CLASS V

0290 612529 269.000 LF
PIPE VIDEO INSPECTION

0300 614508 LUMP
WATERMAIN AND ACCESSORIES

0310 617004 1.000 EACH

REINFORCED CONCRETE FLARED END SECTION,
21"

0320 617165 1.000 EACH
REINFORCED CONCRETE FLARED END SECTION,

14" X 23"
0330 701010 17.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 1
0340 701011 124.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 2
0350 701020 72.000 LF

INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 1

7 )

I(
|GEORGE & LYNCH INC
\

I(
|

8 )

UNIT PRICE

82.

74.

175

165.

165.

66.

102.

63464.

1650.

2000.

34.

34.

34.

50000

00000

.00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

|DAISY CONSTRUCTION COMPANY

33825.

41070.

525.

660.

1320.

9834.

12240.

1076.

63464.

1650.

2000.

578.

4216.

2448.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o
88.30000 36203.00] 74.92000 30717.20
I
|
85.80000 47619.00] 61.00000 33855.00
|
|
200.00000 600.00] 114.70000 344.10
|
|
200.00000 800.00] 95.70000 382.80]
| |
| |
200.00000 1600.00] 77.10000 616.80
| |
| |
I |
71.00000 10579.00] 71.00000 10579.00
I I
101.00000 12120.00] 103.75000 12450.00
I I
| |
2.40000 645.60] 4.68000 1258.92]
| I
50958.00000 50958.00]| 58289.00000 58289.00
| I
900.00000 900.00] 1032.00000 1032.00
| |
| |
1265.00000 1265.00] 1369.00000 1369.00]
| |
| |
30.30000 515.10] 41.94000 712.98|
| I
29.20000 3620.80] 37.70000 4674.80]
| |
28.00000 2016.00] 40.75000 2934.00]
I I
I I



CONTRACT TITLE
CALL ORDER
LETTING DATE

DESTINATION STATION
001
09/30/10

SET-ASIDE

CONTRACT ID
DISTRICT : S2

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

T201012501.01

COUNTIES

SUSSEX

DATE
PAGE

11/10/10
001 -17

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0360 701022 25.000 LF
INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 3

0370 705001
P.C.C. SIDEWALK, 4"

0380 705007 50.000 sSF
SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

5925.000 SF

0390 708051 1.000 EACH
DRAINAGE INLET, 34" X 24"

0400 708563 LUMP
PERSONAL GRATE FOR PIPE INLET

0410 710506 3.000 EACH

ADJUST AND REPAIR EXISTING SANITARY
MANHOLE

0420 710507 1.000
ADJUST AND REPAIR EXISTING SANITARY

EACH

CLEANOUTS

0430 712020 20.000 TON
RIPRAP, R-4

0440 713001 1645.000 SY
GEOTEXTILES, STABILIZATION

0450 720527 3581.000 EADY
PLASTIC DRUMS

0460 720533 1.000 EACH
PERMANENT WOOD BARRICADE

0470 727004 430.000 LF
CHAIN-LINK FENCE, 6' HIGH

0480 727006 13.000 EACH

TERMINAL POSTS FOR 6' CHAIN-LINK FENCE

0500 727523 2.000 EACH
CANTILEVER SLIDE GATE, 26'

0510 727526 2.000 EACH
CANTILEVER SLIDE GATE, 22°'

0520 727548 945.000 LF

PORTABLE CHAINLINK FENCE
0530 727549 100.000 LF
RELOCATE PORTABLE CHAINLINK FENCE

I(

8 )

|DAISY CONSTRUCTION COMPANY

34.

54.

2275.

900.

1500.

250.

84.

925.

16.

100.

4250.

3450.

UNIT PRICE

00000

.90000

00000

00000

00000

00000

00000

00000

.00000

.45000

00000

50000

00000

00000

00000

.10000

.50000

4500.

250.

1680.

1645.

1611.

925.

7095.

1300.

8500.

6900.

3874.

250.

.00

.00

.00

00

00

00

00

45

00

00

00

00

00

50

00

6 ) I( 7 )
ID INC | GEORGE & LYNCH INC
UNIT PRICE AMOUNT} UNIT PRICE AMOUNT}
777777 2920000 730.001  39.55000  988.75|  34.00000  850.00
| |
4.50000 26662.50] 6.16000 36498.00|
37.00000 1850.00} 26.55000 1327.50}
| |
2375.00000 2375.00] 2730.00000 2730.00]
750.00000 750.00} 590.50000 590.50}
650.00000 1950.001 735.00000 2205.00}
| |
950.00000 950.00] 303.00000 303.00
| |
66.00000 1320.00] 59.98000 1199.60
1.90000 3125.50} 2.60000 4277.00
0.42000 1504.02} 0.32000 1145.92}
900.00000 900.00} 903.00000 903.00
19.50000 8385.00} 16.18000 6957.40
17.00000 221.00} 98.45000 1279.85}
3870.00000 7740.00} 4172.00000 8344.00}
3700.00000 7400.00} 3396.00000 6792.00}
8.00000 7560.00} 4.08000 3855.60
5.25000 525.00} 2.48000 248.00}
I I



CONTRACT TITLE
CALL ORDER
LETTING DATE

001
09/30/10

SET-ASIDE

DESTINATION STATION

CONTRACT ID
DISTRICT : S2

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

T201012501.01

COUNTIES

SUSSEX

DATE
PAGE

11/10/10
001 -18

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0540 732002 3416.000 SY
TOPSOIL, 6" DEPTH

0550 732509 295.000 cCY
BIORETENTION SOIL, MIX I

0560 733002 2050.000 sY
TOPSOILING, 6" DEPTH

0570 734013 5025.000 SY
PERMANENT GRASS SEEDING, DRY GROUND

0580 734017 870.000 sSY
TEMPORARY GRASS SEEDING, DRY GROUND

0590 735006 870.000 sSY
MULCHING, STRAW

0600 735534 4590.000 sSY
SOIL RETENTION BLANKET MULCH, TYPE 4

0610 735536 435.000 sSY
SOIL RETENTION BLANKET MULCH, TYPE 6

0620 737002 441.000 sY
MULCHING, PLANTS

0630 737523 LUMP
PLANTING

0640 742502 1088.000 HOUR
FLAGGER, SUSSEX COUNTY, STATE

0650 742516 60.000 HOUR
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME

0660 743003 86.000 EADY
ARROWPANELS, TYPE C

0670 743004 46.000 EADY
FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN

0680 743501 244.000 EADY
WARNING LIGHTS , TYPE B

0690 743504 21.000 EACH
WARNING SIGNS

0700 743507 1144.000 LFDY
TEMPORARY BARRICADE, TYPE III

0710 743512 86.000 EADY

FURNISH AND MAINTAIN TRUCK MOUNTED
ATTENUATOR, TYPE I

I(

8 )

|DAISY CONSTRUCTION COMPANY

6653.

41.

60.

28.

80.

UNIT PRICE

.27700

.95000

.95000

.94000

.00000

.30000

20000

53000

22000

00000

00000

.70000

.00000

.28000

.00000

826.

4314.

2610.

1455.

6653.

45184.

3613.

2408.

3680.

414.

3528.

320.

19092.

.93

.50

50

60

00

30

20

64

20

00

00

80

00

32

00

6 ) I( 7 )
ID INC | GEORGE & LYNCH INC
UNIT PRICE AMOUNT} UNIT PRICE AMOUNT}
o000 23570.401  s.42000 | 18514.72]  8.35000  28523.60
70.00000 20650.00} 70.62000 20832.90
2.40000 4920.00} 3.08000 6314.00
0.62000 3115.50} 0.28000 1407.00
0.43000 374.10} 0.91000 791.70}
0.43000 374.10} 0.95000 826.50
1.52000 6976.80} 0.92000 4222.80
8.95000 3893.25} 5.98000 2601.30
2.15000 948.15} 3.33000 1468.53}
10757.00000 10757.001 11137.00000 11137.00
41.53000 45184.64} 41.53000 45184.64
60.22000 3613.20} 60.22000 3613.20
16.00000 1376.001 15.94000 1370.84}
90.00000 4140.00} 67.00000 3082.00
| |
1.55000 378.20] 0.80000 195.20
160.00000 3360.00} 133.00000 2793.00
0.27000 308.88} 0.21000 240.24
23.00000 1978.00} 192.00000 16512.001
I
I



CONTRACT TITLE
CALL ORDER
LETTING DATE

DESTINATION STATION
001
09/30/10

SET-ASIDE

CONTRACT ID
DISTRICT

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

T201012501.01
S2

COUNTIES

SUSSEX

DATE
PAGE

11/10/10
001 -19

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0720 743525 730.000 EADY
TEMPORARY WARNING SIGNS

0730 744505 1.000 EACH
ADJUST OR REPAIR EXISTING CONDUIT
JUNCTION WELL

0740 746714 1.000 EACH
ELECTRIC SERVICE ON WOOD POLE

0750 748015 754.000 SF
PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC

0760 748027 60.000 LF
PERMANENT PAVEMENT STRIPING,
ALKYD-THERMOPLASTIC, 12"

0770 748506 1083.000 LF
PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

0780 748530 300.000 SF
REMOVAL OF PAVEMENT STRIPING

0790 748546 36.000 sSF

PREFORMED RETROREFLECTIVE THERMOPLASTIC

PAVEMENT MARKINGS, SYMBOL/LEGEND

0800 749687 26.000 EACH
INSTALLATION OR REMOVAL OF TRAFFIC
SIGN(S) ON SINGLE SIGN POST

0810 750000 3.000 EACH
ADJUST WATER VALVE BOXES

0820 758000 42.000 sY
REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,
ETC.

0830 759004 4.000 EAMO
FIELD OFFICE, TYPE I

0840 762001 725.000 LF
SAW CUTTING, HOT MIX

0850 762002 36.000 LF
SAW CUTTING, CONCRETE, FULL DEPTH

0860 763000 LUMP

INITIAL EXPENSE

7 )

I(
|GEORGE & LYNCH INC
\

I(

8 )

|DAISY CONSTRUCTION COMPANY

UNIT PRICE

1.

330.

975.

3.

16.

84.

175.

36.

2450.

11.

45300.

70000

00000

00000

20000

.20000

.45000

.50000

50000

00000

00000

00000

00000

.80000

00000

00000

1241.

330.

975.

2412.

192.

1570.

1350.

594.

2184.

525.

1512.

9800.

2030.

45300.

00

00

00

80

00

35

00

00

00

00

00

00

00

.00

00

UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o
1.60000 1168.00] 3.72000 2715.60
|
700.00000 700.00] 691.00000 691.00]
I
I
1600.00000 1600.00] 4249.00000 4249.00]
|
7.90000 5956.60] 3.14000 2367.56
|
|
5.30000 318.00] 3.19000 191.40
| |
| |
3.15000 3411.45] 1.43000 1548.69
| |
| |
5.25000 1575.00] 4.46000 1338.00
I I
40.00000 1440.00] 16.20000 583.20]
I I
| |
80.00000 2080.00]| 100.00000 2600.00]|
| I
I I
240.00000 720.00] 283.00000 849.00
I I
28.75000 1207.50] 31.10000 1306.20]
I I
I I
| |
3700.00000 14800.00] 2956.00000 11824.00
| |
1.25000 906.25] 2.82000 2044.50
| |
11.00000 396.00] 10.00000 360.00
I |
25300.00000 25300.00] 63650.00000 63650.00]
I I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/10/10
PAGE 001 -20
TABULATION OF BIDS
FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER : 001 CONTRACT ID : T201012501.01 COUNTIES : SUSSEX
LETTING DATE : 09/30/10 DISTRICT s2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|JJID INC |GEORGE & LYNCH INC |DATSY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0870 763500 LUMP | 4700.00000 4700.00] 26820.00000 26820.00] 28000.00000 28000.00
MAINTENANCE OF TRAFFIC | | |
0880 763501 LUMP | 8400.00000 8400.00]| 13402.00000 13402.00] 27700.00000 27700.00
CONSTRUCTION ENGINEERING | | [
0890 763505 160.000 HOUR | 75.00000 12000.00] 75.00000 12000.00] 75.00000 12000.00
TRAFFIC OFFICERS [ [ |
0920 763597 40.000 HOUR | 53.00000 2120.00] 135.00000 5400.00] 120.00000 4800.00
UTILITY CONSTRUCTION ENGINEERING [ [ [
SECTION TOTALS [ $ 637,099.34] $ 702,703.44| $ 785,172.19
—————————————————————————————————————————— B e S et
CONTRACT TOTALS [ $ 637,099.34] $ 702,703.44| $ 785,172.19
DBE GOALS | 13 3| 13 3| 13 $




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/10/10
PAGE : 001 -21
TABULATION OF BIDS

SUPERPAVE, TYPE C HOT-MIX, 160

FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER : 001 CONTRACT ID : T201012501.01 COUNTIES : SUSSEX
LETTING DATE : 09/30/10 DISTRICT : S2
SET-ASIDE
I ( 9 ) I ( ) I ( )
|AMERICAN PAVING CORP | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— o
SECTION 0001  DESTINATION STATION
| | |
0010 201000 LUMP | 4130.00000 4130.00] |
CLEARING AND GRUBBING [ [ |
0020 202000 4630.000 CY | 13.43000 62180.90] |
EXCAVATION AND EMBANKMENT | | |
0030 202528 8.000 LF | 100.00000 800.00| |
PIEZOMETER | | |
0050 208000 50.000 CY | 83.69000 4184.50] |
EXCAVATION AND BACKFILLING FOR PIPE | [ |
TRENCHES | [ [
0060 209001 640.000 CY | 22.59000 14457.60| [
BORROW, TYPE A | | |
0070 209002 50.000 CY | 22.59000 1129.50] |
BORROW, TYPE B | | |
0080 211000 LUMP | 12000.00000 12000.00] |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0090 212000 130.000 CY | 20.14500 2618.85] |
UNDERCUT EXCAVATION [ [ \
0100 250000 20.000 CY | 40.00000 800.00 | |
SEDIMENT REMOVAL | | |
0110 251000 690.000 LF | 1.75000 1207.50] |
SILT FENCE | [ |
0120 252000 1.000 EACH | 200.00000 200.00] [
INLET SEDIMENT CONTROL, DRAINAGE INLET | [ [
0130 252002 8.000 EACH | 200.00000 1600.00 |
INLET SEDIMENT CONTROL, AT GRADE INLET | | [
0140 254000 12.000 TON | 80.00000 960.00] |
STONE CHECK DAM | [ [
0150 268000 28.000 TON | 60.00000 1680.00| [
STABILIZED CONSTRUCTION ENTRANCE [ [ |
0160 271000 981.000 CY | 17.66000 17324.46]| |
STORMWATER MANAGEMENT POND | | [
0170 302007 620.000 CY | 76.01000 47126.20] |
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0200 401657 271.000 TON | 88.67000 24029.57| [
| | |
| | |

GYRATIONS, PG 76-22 (CARBONATE STONE)



INTEGRAL PORTLAND CEMENT CONCRETE CURB

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/10/10
PAGE : 001 -22
TABULATION OF BIDS
FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER 001 CONTRACT ID : T201012501.01 COUNTIES : SUSSEX
LETTING DATE : 09/30/10 DISTRICT S2
SET-ASIDE
I ( 9 ) | ) I ( )
|AMERICAN PAVING CORP | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0210 401660 410.000 TON | 78.94000 32365.40]|
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | |
0220 401663 555.000 TON | 76.50000 42457.50|
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0230 401665 3.000 TON | 200.00000 600.00]| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0240 401666 4.000 TON | 200.00000 800.00]| |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0250 401667 8.000 TON | 250.00000 2000.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | I |
0270 612046 149.000 LF | 65.16000 9708.84] |
REINFORCED CONCRETE PIPE, 21", CLASS V | | |
0280 612225 120.000 LF | 97.74000 11728.80|
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS V | | |
0290 612529 269.000 LF | 15.00000 4035.00
PIPE VIDEO INSPECTION | | |
0300 614508 LUMP | 77295.97000 77295.97]
WATERMAIN AND ACCESSORIES | | |
0310 617004 1.000 EACH | 1384.70000 1384.70]
REINFORCED CONCRETE FLARED END SECTION, | | |
21" | | |
0320 617165 1.000 EACH | 1837.30000 1837.30]
REINFORCED CONCRETE FLARED END SECTION, | | |
14" x 23" \ ‘ ‘
0330 701010 17.000 LF | 44.00000 748.00| |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0340 701011 124.000 LF | 37.50000 4650.00 |
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0350 701020 72.000 LF | 45.00000 3240.00]
| | |
| | |

AND GUTTER, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/10/10
PAGE 001 -23
TABULATION OF BIDS
FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER 001 CONTRACT ID : T201012501.01 COUNTIES SUSSEX
LETTING DATE 09/30/10 DISTRICT S2
SET-ASIDE
I ( 9 ) | ) I( )
|AMERICAN PAVING CORP | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0360 701022 25.000 LF | 49.70000 1242.50] |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0370 705001 5925.000 SF | 6.66000 39460.50] |
P.C.C. SIDEWALK, 4" | | |
0380 705007 50.000 SF | 55.00000 2750.00] |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0390 708051 1.000 EACH | 2390.00000 2390.00]| |
DRAINAGE INLET, 34" X 24" | | |
0400 708563 LUMP | 900.00000 900.00| |
PERSONAL GRATE FOR PIPE INLET | | |
0410 710506 3.000 EACH | 1667.80000 5003.40] |
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0420 710507 1.000 EACH | 500.00000 500.00]| |
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0430 712020 20.000 TON | 140.30000 2806.00]| |
RIPRAP, R-4 | | |
0440 713001 1645.000 SY | 1.75000 2878.75]| |
GEOTEXTILES, STABILIZATION | | |
0450 720527 3581.000 EADY | 1.40000 5013.40] |
PLASTIC DRUMS | | |
0460 720533 1.000 EACH | 1000.00000 1000.00] |
PERMANENT WOOD BARRICADE | | |
0470 727004 430.000 LF | 27.00000 11610.00 | |
CHAIN-LINK FENCE, 6' HIGH | | |
0480 727006 13.000 EACH | 148.00000 1924.00] |
TERMINAL POSTS FOR 6' CHAIN-LINK FENCE | | |
0500 727523 2.000 EACH | 4648.00000 9296.00]| |
CANTILEVER SLIDE GATE, 26' | | |
0510 727526 2.000 EACH | 4500.00000 9000.00| |
CANTILEVER SLIDE GATE, 22°' | | |
0520 727548 945.000 LF | 8.41000 7947.45] |
PORTABLE CHAINLINK FENCE | | |
0530 727549 100.000 LF | 5.50000 550.00]| |
| | |

RELOCATE PORTABLE CHAINLINK FENCE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/10/10
PAGE : 001 -24

FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER  : 001 CONTRACT ID : T201012501.01 COUNTIES : SUSSEX
LETTING DATE : 09/30/10 DISTRICT 1 S2
SET-ASIDE
c 9 ) ( ) ( )

|
|AMERICAN PAVING CORP |
LINE NO / ITEM CODE / ALT |

FURNISH AND MAINTAIN TRUCK MOUNTED
ATTENUATOR, TYPE I

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, S
0540 732002 3416.000 SY | 7.72000 26371.52]
TOPSOIL, 6" DEPTH | |
0550 732509 295.000 cCYy | 64.50000 19027.50]
BIORETENTION SOIL, MIX I | |
0560 733002 2050.000 sSY | 4.50000 9225.00]|
TOPSOILING, 6" DEPTH |
0570 734013 5025.000 SY | 1.50000 7537.50]
PERMANENT GRASS SEEDING, DRY GROUND |
0580 734017 870.000 sSY | 1.00000 870.00]
TEMPORARY GRASS SEEDING, DRY GROUND |
0590 735006 870.000 sSY | 0.50000 435.00]
MULCHING, STRAW | |
0600 735534 4590.000 SY | 1.45000 6655.50]
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0610 735536 435.000 SY | 4.10000 1783.50]
SOIL RETENTION BLANKET MULCH, TYPE 6 | |
0620 737002 441.000 SY | 7.50000 3307.50]
MULCHING, PLANTS | |
0630 737523 LUMP | 13160.40000 13160.40]
PLANTING | |
0640 742502 1088.000 HOUR | 41.53000 45184.64]
FLAGGER, SUSSEX COUNTY, STATE | |
0650 742516 60.000 HOUR | 60.22000 3613.20
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |
0660 743003 86.000 EADY | 22.00000 1892.00 |
ARROWPANELS, TYPE C |
0670 743004 46.000 EADY | 86.25000 3967.50]
FURNISH AND MAINTAIN PORTABLE | |
CHANGEABLE MESSAGE SIGN | |
0680 743501 244.000 EADY | 1.25000 305.00]
WARNING LIGHTS , TYPE B | |
0690 743504 21.000 EACH | 156.00000 3276.00]
WARNING SIGNS | |
0700 743507 1144.000 LFDY | 1.50000 1716.00]
TEMPORARY BARRICADE, TYPE III | |
0710 743512 86.000 EADY | 225.00000 19350.00]
| |
| |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/10/10
PAGE : 001 -25

FINAL
CONTRACT TITLE : DESTINATION STATION
CALL ORDER : 001 CONTRACT ID : T201012501.01 COUNTIES : SUSSEX
LETTING DATE : 09/30/10 DISTRICT : S2
SET-ASIDE
9 ) ( ) ( )

( [
AMERICAN PAVING CORP |
LINE NO / ITEM CODE / ALT \

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_______________________________________________________________________ o
0720 743525 730.000 EADY 2.50000 1825.00]

TEMPORARY WARNING SIGNS |
0730 744505 1.000 EACH 775.00000 775.00

ADJUST OR REPAIR EXISTING CONDUIT
JUNCTION WELL

0740 746714 1.000 EACH
ELECTRIC SERVICE ON WOOD POLE

0750 748015 754.000 SF
PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC

0760 748027 60.000 LF
PERMANENT PAVEMENT STRIPING,
ALKYD-THERMOPLASTIC, 12"

|

|

|

I

¥

|

|

|

|

|

| 4650.00000 4650.00
|
|
|
|
|
|
I

0770 748506 1083.000 LF | 3.30000 3573.90

|
I
I
|
|
I
I
|
I
|
|
|
|
|
|
|
|
|
|
I
I
I
I
I

8.25000 6220.50

5.50000 330.00

PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

|
|
|
|
|
|
|
|
|
I
|
I
0780 748530 300.000 SF 5.50000 1650.00]
REMOVAL OF PAVEMENT STRIPING |
0790 748546 36.000 sSF 38.50000 1386.00]
PREFORMED RETROREFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS, SYMBOL/LEGEND |
0800 749687 26.000 EACH 100.00000 2600.00
INSTALLATION OR REMOVAL OF TRAFFIC |
SIGN(S) ON SINGLE SIGN POST |
0810 750000 3.000 EACH 150.00000 450.00
ADJUST WATER VALVE BOXES |
0820 758000 42.000 SY 92.78000 3896.76 |
REMOVAL OF EXISTING PORTLAND |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, |
ETC. |
0830 759004 4.000 EAMO 3695.00000 14780.00]
FIELD OFFICE, TYPE I
0840 762001 725.000 LF 3.70000 2682.50]|
SAW CUTTING, HOT MIX
0850 762002 36.000 LF 6.00000 216.00]
SAW CUTTING, CONCRETE, FULL DEPTH |
0860 763000 LUMP 39000.00000 39000.00]
I

INITIAL EXPENSE



CONTRACT TITLE : DESTINATION STATION

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

DATE : 11/10/10
PAGE : 001 -26

CALL ORDER : 001 CONTRACT ID : T201012501.01 COUNTIES SUSSEX
LETTING DATE : 09/30/10 DISTRICT 1 S2
SET-ASIDE
I ( 9 ) | ) I ( )
|AMERICAN PAVING CORP | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0870 763500 LUMP | 17690.00000 17690.00 | |
MAINTENANCE OF TRAFFIC | | |
0880 763501 LUMP | 12500.00000 12500.00| |
CONSTRUCTION ENGINEERING | | |
0890 763505 160.000 HOUR | 75.00000 12000.00| |
TRAFFIC OFFICERS | | |
0920 763597 40.000 HOUR | 150.00000 6000.00] |
UTILITY CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 793,456.01] S | $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 793,456.01 | $ 0.00] $
DBE GOALS | 13 % % 3




